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K-D.4.7# - ABNORMAL DELAY.  (5/05)  Unless otherwise agreed, felled timber 

meeting Utilization Standards shall be removed by Contractor pursuant to C.2 and shall 

be presented for Scaling within the time period indicated in the following removal 

schedule.  The number of days shown are consecutive calendar days. 
 

Failure to remove and present such timber for Scaling within the required time limits will 

be considered abnormal delay, subject to D.4.7. 

 

See attached removal schedule. 

 
 

 

 

 

 

 

 

 

 

 

 

Included Timber  Time Limits 

 

ALL. 180 days after felling is started. 

All timber decked 

during construction 

clearing. 

180 days after felling on each Specified 

Road constructed by Contractor is 

initiated. 

Timber decked during 

road construction. 

180 days after Forest Service authorizes 

Contractor to use roads pursuant to 

F.2.   

 

 


